
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/04/2005

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 2267-01-007
Project C 2267-1-7
Highway PR 40
County WALKER
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 2267-1-7 TxDOT
COUNTY  WALKER FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 0501 PREP ROW
DOLLARS

and CENTS

AC 53.200 1

105 0547 RM STB BS AND/OR ASPH PAV (CL2)(0"-2")

DOLLARS
and CENTS

SY 524.400 2

106 0501 OBLITERATE ABND ROAD

DOLLARS
and CENTS

STA 12.900 3

110 0501 004 EXCAVATION (RDWY)

DOLLARS
and CENTS

CY 15,712.000 4

112 0501 SUBGRADE WIDENING (ORD COMP)
DOLLARS

and CENTS

STA 254.400 5

132 0518 EMBANK (ORD COMP)(TY B)(CL 3)
DOLLARS

and CENTS

CY 22,960.000 6

132 0521 EMBANK (ORD COMP)(TY C)(CL 3)
DOLLARS

and CENTS

CY 16,409.000 7

150 0503 BLADING

DOLLARS
and CENTS

HR 20.000 8

160 0506 FURN AND PLAC TPSL (CL 2)(4 ")

DOLLARS
and CENTS

SY 144,354.000 9

164 0561 006 HAY OR STRAW SEED 

(PERM)(RURAL)(CLAY)
DOLLARS

and CENTS

SY 152,124.000 10
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168 0501 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 1,522.000 11

169 0504 002 SOIL RET BLNKT (CL 1)(TY D)

DOLLARS
and CENTS

SY 100.000 12

247 0880 017 FL BS (COMPL IN PLAC)(TYD GR2 CL5)(12")

DOLLARS
and CENTS

SY 980.000 13

247 0905 017 FL BS (COMPL IN PLAC)(TYD GR2 CL5)9.5"

DOLLARS
and CENTS

SY 3,358.000 14

251 0754 REWORKING BS MATL(OC)(TY B CL 2)(5")
DOLLARS

and CENTS

SY 115,549.000 15

251 0861 REWRKING BS MATL (OC)(TY B CL 2)(2")
DOLLARS

and CENTS

SY 11,261.000 16

260 0508 001 LIME TREAT SUBGR (DC)(10")
DOLLARS

and CENTS

SY 9,503.000 17

260 0509 001 LIME (TY A OR C)

DOLLARS
and CENTS

TON 357.000 18

275 0505 CEMENT

DOLLARS
and CENTS

TON 2,210.000 19

275 0534 CEM TRT (EXIST MATL)(STR-O)(10")(DC)

DOLLARS
and CENTS

SY 157,090.000 20

316 0506 004 AGGR (TY B, GR3)
DOLLARS

and CENTS

CY 1,630.000 21
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316 0521 004 AGGR (TY B GR5)
DOLLARS

and CENTS

CY 1,253.000 22

316 0539 004 ASPH (RC 250)

DOLLARS
and CENTS

GAL 35,835.000 23

316 0758 004 ASPH (HFRS-2P OR CRS-1P)

DOLLARS
and CENTS

GAL 68,445.000 24

316 0862 004 ASPH (AC-20-5TR)

DOLLARS
and CENTS

GAL 16,256.000 25

400 0507 016 CEM STABIL BKFL
DOLLARS

and CENTS

CY 12.000 26

403 0515 TEMPORARY SPL SHORING (COFFERDAM)
DOLLARS

and CENTS

SF 6,690.000 27

420 0503 015 CL A CONC (MISC)
DOLLARS

and CENTS

CY 597.600 28

420 0516 015 CL E CONC (SEAL)

DOLLARS
and CENTS

CY 61.000 29

420 0599 015 CL K CONC (MISC)

DOLLARS
and CENTS

CY 7.000 30

432 0501 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 10.000 31

432 0507 RIPRAP (STONE)(COMMON)(DRY)
DOLLARS

and CENTS

CY 268.000 32
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450 0511 RAIL (TY T6)
DOLLARS

and CENTS

LF 300.000 33

450 0537 RAIL (CURB RAMP HANDRAIL)

DOLLARS
and CENTS

LF 383.000 34

462 0517 007 CONC BOX CULV (7 FT X 3 FT)

DOLLARS
and CENTS

LF 276.800 35

464 0505 003 RC PIPE (CL III)(24 ")

DOLLARS
and CENTS

LF 64.000 36

464 0519 003 RC PIPE (CL IV)(18 IN)
DOLLARS

and CENTS

LF 124.000 37

466 3576 007 HEADWALL (CH-PW-0)(DIA= 24 IN)
DOLLARS

and CENTS

EA 2.000 38

466 3715 007 WINGWALL (PW-30)(HW=6 FT)
DOLLARS

and CENTS

EA 2.000 39

467 3826 009 SET (TY II)(18IN)(RCP)(4:1)(P)

DOLLARS
and CENTS

EA 1.000 40

479 0504 ADJ MANH (WATER VALVE BOX)

DOLLARS
and CENTS

EA 1.000 41

479 0522 ADJ MANH (SAN SEWER)

DOLLARS
and CENTS

EA 3.000 42

479 0527 ADJ MANH (SAN SEWER CLEANOUT)
DOLLARS

and CENTS

EA 2.000 43
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496 0503 REMOV OLD STR (PIPE)
DOLLARS

and CENTS

EA 30.000 44

496 0517 REMOV OLD STR (SMALL)(INLET)

DOLLARS
and CENTS

EA 5.000 45

496 0535 REMOV OLD STR SMALL (HDWL)

DOLLARS
and CENTS

EA 5.000 46

500 0501 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 47

502 0501 027 BARRICADES, SIGNS AND TRAF HANDLE
DOLLARS

and CENTS

MO 12.000 48

508 0503 CONSTRUCT DETOURS (CL 3)
DOLLARS

and CENTS

SY 763.000 49

529 0501 CONC CURB (TY 1)
DOLLARS

and CENTS

LF 1,576.000 50

529 0543 CONC CURB (SPECIAL)

DOLLARS
and CENTS

LF 1,262.000 51

531 0548 018 CONCRETE SIDEWALKS (6")

DOLLARS
and CENTS

SY 10,085.000 52

540 0518 033 MTL BM GD FEN (CORR RES)(12GA) TIM 

POST
DOLLARS

and CENTS

LF 301.000 53
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540 0519 033 TERM ANCHOR SECT (CORR RES)(12 GA)
DOLLARS

and CENTS

EA 8.000 54

542 0501 REMOV METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 170.000 55

542 0503 REMOV TERMINAL-ANCHOR SECTION

DOLLARS
and CENTS

EA 4.000 56

550 0566 001 VEHICULAR GATE (DOUBLE)(3’ X 12’)

DOLLARS
and CENTS

EA 11.000 57

618 0521 CONDUIT (PVC)(SCHD 80)(4 ")
DOLLARS

and CENTS

LF 3,411.000 58

618 0522 CONDUIT (PVC)(SCHD 80)(6 ")
DOLLARS

and CENTS

LF 3,897.000 59

636 0501 ALUM SIGNS (TY A)
DOLLARS

and CENTS

SF 683.000 60

644 0608 SM RD SGN ASSM TY TWT(1)UA(P)

DOLLARS
and CENTS

EA 161.000 61

644 0610 SM RD SGN ASSM TY TWT(1)UA(T)

DOLLARS
and CENTS

EA 4.000 62

649 0504 RELOC SMALL RDSD SGN ASSMS

DOLLARS
and CENTS

EA 5.000 63

658 0561 OBJ MRK ASM TY 1 (OM-1R)
DOLLARS

and CENTS

EA 1.000 64
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658 0572 OBJ MRK ASM TY 2 FLEX (OM-2VP) (7.0’)
DOLLARS

and CENTS

EA 28.000 65

662 0583 007 WRK ZN PAV MRK SH TRM (TAB) TY Y-2

DOLLARS
and CENTS

EA 1,782.000 66

666 0501 043 REFL PAV MRK TY I (W) (4") (SLD)

DOLLARS
and CENTS

LF 67,654.000 67

666 0502 043 REFL PAV MRK TY I (W) (4") (BRK)

DOLLARS
and CENTS

LF 170.000 68

666 0512 043 REFL PAV MRK TY I (W) (24") (SLD)
DOLLARS

and CENTS

LF 1,696.000 69

666 0513 043 REFL PAV MRK TY I (W) (ARROW)
DOLLARS

and CENTS

EA 12.000 70

666 0524 043 REFL PAV MRK TY I (Y) (4") (SLD)
DOLLARS

and CENTS

LF 51,313.000 71

666 0532 043 REFL PAV MRK TY I (Y) (24") (SLD)

DOLLARS
and CENTS

LF 359.000 72

668 0591 PREFAB PAV MRK (ACC PRK)(BLU & WH) 

SML
DOLLARS

and CENTS

EA 73.000 73

1042 0501 TREE PROTECTION (PROTECTIVE FENCE)
DOLLARS

and CENTS

EA 2,500.000 74
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1913 0501 FLOATING DOCK SYSTEM
DOLLARS

and CENTS

EA 1.000 75

1914 0501 VEHICULAR ACCESS CONTL GATE AND 

KEYPD
DOLLARS

and CENTS

LS 1.000 76

3146 0564 015 HOT MIX (TY C)(SURF)(PG 64-22)
DOLLARS

and CENTS

TON 19,753.000 77

3637 0501 LAPTOP MICROCOMPUTER
DOLLARS

and CENTS

EA 1.000 78

3637 0502 PRINTER

DOLLARS
and CENTS

EA 1.000 79

3637 0503 INTERNET SERVICE PROVIDER

DOLLARS
and CENTS

EA 1.000 80

4438 0502 FLOWABLE BACKFILL (KEY/PLUG)(SPL)

DOLLARS
and CENTS

CY 100.000 81

5005 0501 ROCK FILTER DAMS (TY 1)
DOLLARS

and CENTS

LF 705.000 82

5005 0502 ROCK FILTER DAMS (REMOV & REPLAC)(TY 
1)

DOLLARS
and CENTS

LF 360.000 83

5005 0503 ROCK FILTER DAMS (REMOV)(TY 1)

DOLLARS
and CENTS

LF 705.000 84
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5010 0501 CONSTRUCT EXIT (TY 1)
DOLLARS

and CENTS

SY 140.000 85

5010 0502 CONSTRUCT EXIT (REMOV & REPLAC)(TY 1)

DOLLARS
and CENTS

SY 70.000 86

5010 0503 CONSTRUCT EXIT (REMOV)(TY 1)

DOLLARS
and CENTS

SY 140.000 87

5012 0503 BLADING WORK (EROSN CONT)(CL 1)

DOLLARS
and CENTS

HR 28.000 88

5012 0507 EXCAV WORK (EROSN CONT)(CL 1)
DOLLARS

and CENTS

HR 538.000 89

5020 0502 001 MODULAR RETAINING WALLS
DOLLARS

and CENTS

SY 205.000 90

5249 0501 TEMP SEDMT CONT FENCE
DOLLARS

and CENTS

LF 660.000 91

5249 0502 TEMP SEDMT CONT FENCE (REMOVE & 

REPLAC)
DOLLARS

and CENTS

LF 330.000 92

5249 0503 TEMP SEDMT CONT FENCE (REMOV)
DOLLARS

and CENTS

LF 660.000 93

5673 0501 PRECAST CONC WHEEL STOPS (TY I)
DOLLARS

and CENTS

EA 866.000 94
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5866 0501 CURB RAMP AND LANDING (TY 1)
DOLLARS

and CENTS

EA 2.000 95

5866 0502 CURB RAMP AND LANDING (TY 2)

DOLLARS
and CENTS

EA 1.000 96

5866 0506 CURB RAMP AND LANDING (TY 7)

DOLLARS
and CENTS

EA 9.000 97

5977 0501 GEOGRID BASE REINFORCEMENT

DOLLARS
and CENTS

SY 980.000 98

6670 0501 PORT CHANGE MES SGN (TYPE I)
DOLLARS

and CENTS

DAY 730.000 99
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Project Number: C 2267-1-7 Sheet 14    
 
County: Walker Control: 2267-01-007 
 
Highway: PR 40 
 
 
GENERAL NOTES: 

 
BASIS OF ESTIMATE 

 
ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 

150  Blading  1 Hour/Mile 1 Mile @ 
20 cycles 20 HRS.

168 Vegetative Watering  10 GAL/ SY 152,124 SY 1,522  MG

275 Cement (3 %) 
10” 

Exst. Matrl. 
(1) 

28.13 LB/SY  157,090 SY 2,210 TON 

260 Lime (8%) 
10” 

Subgrade 
(1) 

75 LB/SY 9503 SY 357 TON 

316 Asphalt 
(RC-250) 

1st Course 
Both 0.22 GAL/ SY 162,885 SY  35,835 GAL

316 Aggregate 
(TY B GR 5) 

1st Course 
Both 1 CY/ 130 SY 162,885 SY 1,253 CY

316 Asphalt 
(HFRS-2PorCRS-1P) 

2nd Course 
Inside Park 0.52 GAL / SY 131,625 SY 68,445 GAL

316 Aggregate 
(TY B GR 3) 

2nd Course 
Inside Park 1 CY / 100 SY 131,625 SY 1,317 CY

316 Asphalt 
(AC-20-5TR) 

2nd Course 
Outside Park 0.52 GAL/ SY 31,260 SY  16,256 GAL

316 Aggregate 
(TY B GR 3) 

2nd Course 
Outside Park 1 CY/ 100 SY 31,260 SY 313 CY

3146 Hot Mix (Ty. C)(Surf) 2 ¾ ” 302.5 LBS / SY 130,598 SY 19,753 TONS
 

(1) Subgrade & Exst. Matrl. is estimated @ 125 pounds per cubic foot 
 

BASIS OF ESTIMATE FOR DETOURS 
FOR CONTRACTOR’S INFORMATION ONLY 

 
ITEM DESCRIPTION RATE AMOUNT QUANTITY 

110 Excavation  5 CY 

132  Embankment 
(OC)(TY B)(CL 3)   8 CY 

132  (RAP) Embankment 
(OC)(TY C)(CL 3) 0.167 CY/SY 763 SY 128 CY 

 
 
 

 General Notes Sheet A 



Project Number: C 2267-1-7 Sheet 14    
 
County: Walker Control: 2267-01-007 
 
Highway: PR 40 
 
 
GENERAL: 
 
The following State Standards have been modified: RHD-97 & PM(AP)-98. 
 
Contractor shall take note of the existing bridge located on Park Road 40 @ Station 203+50 and 
shall contact TxDOT regarding the loading capacities of this structure.  Any damage caused to 
the bridge as a result of non-compliance with the loading requirements shall be repaired at the 
expense of the contractor. 
 
The Contractor shall not be allowed to stay inside the park overnight. 
 
The Contractor shall understand that the plans denote “resource” trees and “marginal” trees in 
various locations.  All “resource” trees shall be saved at all costs and all “marginal” trees shall be 
attempted to be saved wherever possible. 
 
ITEM 5 – CONTROL OF WORK 
 
The Contractor shall relocate or reference the control points that fall in construction areas in 
order to be able to maintain or re-establish those points. 
 
ITEM 7 - LEGAL RELATIONS & RESPONSIBILITIES TO THE PUBLIC 
 
The Contractor shall contact utility and pipeline companies to verify locations of all utilities and 
pipelines in the area of construction in the event utilities or pipelines are encountered that 
conflict with the work.  They shall be relocated or adjusted by the owner or TPWD. 
 
ITEM 8 - PROSECUTION AND PROGRESS 
 
The Work Area for this project is divided into three sections: 
 

1. PR 40 - From SH 75 to the Headquarters Building. 
2. PR 40A - From PR 40 to the End. 
3. PR 40 - From the Headquarters Building to the End. 

 
Unless otherwise authorized by the Engineer, the Contractor shall complete the work in one 
section prior to starting on another section.  When approved by the Engineer, the Contractor may 
combine two or more of the construction phases in each section as outlined in the “TCP and 
Construction Sign Layout” plan sheets.  Work on the section between SH 75 and the 
Headquarters Building shall be completed first. 
 
Unless otherwise authorized by the Engineer, the Contractor shall prosecute the work on this 
project in accordance with the following suggested Sequence of Work.  By noon of each Friday, 
the Contractor shall provide the Engineer a written outline of the proposed work schedule for the 
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Project Number: C 2267-1-7 Sheet 14    
 
County: Walker Control: 2267-01-007 
 
Highway: PR 40 
 
 
following week.  This outline shall also list the times and places for proposed traffic control 
changes. 
 

1. Erect “Project Limit Traffic Control Devices”. 
 
Outside the Park:  From SH 75 to the Headquarters Building. 
 

1. Establish sediment control devices, windrow existing sod and topsoil in accordance with 
SW3P and Typical Sections. 

2. Erect temporary signing and channelizing devices in accordance with Traffic Control 
Plans and applicable standards. 

3. Prep ROW (Clear and Grub). 
4. Remove and relocate signs as needed. 
5. Construct the proposed intersection with SH 75 (Sta. 100+00 to 103+00.) 

a. Construct temporary detour utilizing 6” of compacted RAP material. 
b. Move traffic onto temporary detours. 
c. Excavate or fill to proposed top of subgrade in accordance with the Typical 

Section. 
d. Place Geogrid base reinforcement. 
e. Place and compact 12” of Flex Base in minimum 2 lifts in accordance with the 

Typical Section 
f. Place one course surface treatment and short term pavement markings (TABS). 
g. Place second one course surface treatment. 
h. Obliterate existing roadway connectors. 

6. Construct from Sta. 103+00 to Headquarters. 
7. Widen Subgrade in accordance with the proposed Typical Section. 
8. Scarify and reshape top 10” of existing roadway base material. 
9. Construct base course in accordance with proposed Typical Sections. 
10. Cement treat base course of existing material. 
11. Distribute the topsoil and seed. 
12. Place one course surface treatment and short term pavement markings (TABS). 
13. Place second course surface treatment. 
14. Place permanent pavement markings 
15. Clean-up 

 
Inside the Park:  From PR 40 to the End and PR 40 from the Headquarters Building to the End. 
 

1. Establish sediment control devices, windrow existing sod and topsoil in accordance with 
SW3P and Typical Sections. 

2. Erect temporary signing and channelizing devices in accordance with Traffic Control 
Plans and applicable standards. 

3. Preparation Right of Way (Clear and Grub). 
4. Widen Subgrade as needed in accordance with the proposed Typical Section. 
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County: Walker Control: 2267-01-007 
 
Highway: PR 40 
 
 

5. Scarify and reshape top 5 inches (5”) of existing roadway base material. 
6. Perform excavation. Additional RAP (if needed to maintain 2 way traffic during 

excavation or embankment activities) will be considered subsidiary to Item 110 or Item 
132. 

7. Lime treat subgrade material as needed 
8. Construct drainage structures. 
9. Construct Box Culvert on PR 40A in half sections to allow 1 lane of existing traffic for 

emergency access. 
10. Construct base course in accordance with proposed Typical Sections. 
11. Cement treat base course of existing material. 
12. Distribute the topsoil and seed. 
13. Construct Boat Ramp, curbs, sidewalks and miscellaneous items as needed. 
14. Place one course surface treatment. 
15. Place second course surface treatment in accordance with proposed Typical Sections. 
16. Install permanent signs 
17. Place Hot Mix Ty. C (Surf) 
18. Place permanent pavement markings 
19. Final Clean-up 

 
Phase 6 and Phase 8 - Stage 3 shall be constructed under 2 way traffic in accordance with State 
Standard TCP sheets (2-1) and (2-2). 
 
Working days estimated for this project includes curing, testing and performance periods. 
Suspension of time for curing, testing and performance periods will not be granted, except time 
charges will be suspended for testing and performance periods after final inspection as described 
in article 5.12 of the standard specifications. 
 
Contractor shall note that park hours are from 7:30 AM to 10:00 PM.  The gate to the park will 
be closed from 10:00 PM to 7:30 AM and the Contractor will not have access to the park.  If the 
Contractor wishes to camp in the park, he/she must pay full price for a campsite. 
 
Contractor shall coordinate with the Park Manager regarding construction activities during two 
weekends.  The first is for the Canoe Rendezvous event held on Columbus Day weekend in 
October and the other is the Sun Mart Trail Endurance Run in mid-December. 
 
ITEM 100 – PREPARING RIGHT OF WAY 
 
To minimize environmental impact to the site, the Contractor shall not begin any clearing 
operations until both the TxDOT Engineer, TPWD project manager, and the Contractor has 
established, defined, and agreed to the trees and areas of vegetation that should not be removed 
or disturbed by construction activities.   
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County: Walker Control: 2267-01-007 
 
Highway: PR 40 
 
 
The Contractor shall notify the parties involved at least one week ahead of clearing or logging 
operations.  
 
The limits of Preparation Right of Way are as shown on the plans.  More specifically, the 
parking layouts delineated the limits via proposed contours.   The limits on the drawings utilizing 
plan/profile sheets are delineated by the associated cross section drawings.  The limits for the 
roadway areas outside the park are delineated by typical section.  
 
The Contractor is directed to pay special attention to several areas within the park which are of 
historical/archeological significance.  These areas are indicated on the construction drawings and 
are approximately located as follows: Parking Area A, Parking Area T, Parking Area V, Parking 
Area W, and Park Road 40A (with associated pullouts) from Station 43+50 to Station 54+00.  
The existing soil in these areas may not be disturbed to a depth of greater than 2 inches.  Existing 
trees and/or bollards to be removed in these areas shall be ground down to an elevation, which is 
flush with existing grade without disturbance to the surrounding soils.  The method utilized to 
accomplish this effort to be coordinated with TxDOT and TPWD. 
 
The Contractor shall place a concrete cap over the ground down bollards or trees as detailed in 
the plans.  Measurement and payment shall be as shown with the detail. 
 
Contractor is to exercise extreme caution in the vicinity of existing drainage structures 
designated to remain.  Many of the drainage structures in this park were constructed by the CCC 
and are of historic significance.  These structures are not to be damaged in any way.  In some 
instances, these structures are designated to be buried; however, the integrity of the structure 
shall not be compromised in so doing. 
 
In the vicinity of Parking Area ‘X’ and the lodge, the contractor is instructed to note the 
existence of low lying rock retaining walls and curbs, also constructed by the CCC and also of 
historic significance.  These facilities are not to be disturbed.  Contractor shall sawcut the 
existing pavement 18 inches from the face of wall/curb and remove the asphalt & base material 
by hand (or other method suitable to TxDOT & TPWD) in the area within 18 inches of these 
facilities.  Contractor shall replace this material with a concrete band as indicated on the 
construction drawings. 
 
Contractor shall note the asphalt sidewalk areas adjacent to the lodge building at the end of Park 
Road 40.  The removal of asphalt in these areas is to considered subsidiary to this item. 
 
Contractor shall notify TxDOT and TPWD a minimum of one week in advance of construction 
in archeologically sensitive areas, adjacent to CCC facilities or removal of picnic tables, to allow 
scheduling of the appropriate inspection personnel. 
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Removal of trees, existing retaining walls, existing asphalt pavement areas, roadway signs, and 
other appurtenances necessary to accommodate the construction shall be considered subsidiary to 
the Preparation of Right of Way Item.  Small wooden park signs shall be removed by TPWD. 
 
Existing utilities which may be in conflict with the improvements proposed as a part of this 
project are to be relocated by others, prior to construction.  The Contractor shall, however, note 
the existence of various utilities throughout the park and promptly notify TxDOT and the park 
manager if unexpected utilities are encountered during construction. 
 
Hand excavation of existing pavement materials and placement of concrete barrier, adjacent to 
existing CCC structures, is to be considered subsidiary to this Item. 
 
Contractor shall note the removal of the monument located at the intersection of Park Road 40 
and State Hwy 75.  The removal of this monument, as well as its disposal at the discretion of 
TxDOT shall be considered subsidiary to this Item. 
 
Contractor shall note the existing drainage structures located throughout the park which are to be 
buried in place due to historic structure concerns.  This work is to be considered subsidiary to 
this Item. 
 
Contractor shall note the area on the Prairie Branch side of the park, which is to receive an 
overlay only.  This is a cultural/historic area and the Contractor shall confine his operations to 
the roadway areas only. 
 
Contractor shall provide tree trimming to the extent that a minimum clearance of 16’- 8” is 
provided over the roadway surfaces throughout the park.  This work is to be considered 
subsidiary to this Item. 
 
No burning shall be allowed on this project. 
 
ITEM 110 AND 132 - EXCAVATION AND EMBANKMENT 
 
Earthwork cross-sections for the roadway areas are available, at the Huntsville Area Office 
located at 580 IH 45 North Huntsville, Texas 77340, for inspection by prospective bidders.  
These cross-sections are for non-construction purposes only, and it is the responsibility of the 
prospective bidder to validate the data with appropriate plans, specifications and estimates for 
this project.  
 
Contractor to insure that construction vehicles utilized in the construction of this project are 
within the appropriate weight limits for the bridge crossing on PR 40 near park entrance. 
 
Contractor shall note the location of existing utilities depicted on the construction documents and 
shall exercise caution when working in these areas.  These facilities were depicted on the plans 
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from the best information available and no guarantee is made regarding the accuracy of this 
information.  The Contractor shall perform his own independent inspection of the site towards 
ascertaining the location of existing underground utilities and shall coordinate closely with park 
manager in this regard.  Any utilities damaged/adversely impacted by the construction activities 
associated with this project shall be repaired to the satisfaction of the Engineer and the park 
manager at the expense of the contractor. 
 
Contractor shall take all necessary precautions to protect all trees, bushes and landscaping 
(including root systems) from being damaged. 
 
Type C Embankment shall be reclaimed asphaltic pavement (RAP) and will be provided by 
TxDOT.  Contractor shall coordinate with TxDOT regarding location of RAP stockpile, located 
at the intersection of Bearkat Blvd. and SH 19.  Addition of RAP (if needed to maintain 2 way 
traffic during excavation or embankment activities) will be considered subsidiary to either Item 
110 or Item 132.  See Item 8 of the General Notes for more information. 
 
ITEM 112 – SUBGRADE WIDENING 
 
Superelevation will match the existing cross slope unless otherwise directed by the Engineer. 
 
The Contractor is to exercise caution during subgrade widening operations to avoid damage to 
shallow cross drainage pipes. 
 
ITEM 160 - FURNISHING AND PLACING TOPSOIL 
 
Before construction of the subgrade, four inches (4”) of existing sod and topsoil shall be 
removed from the limits of the work area (for limits – see Preparation Right of Way).  This 
material shall be placed along the backslope to form a windrow along the right-of-way line (see 
detail -SW3P summary).  Upon completion of the subgrade section, the sod and topsoil may be 
returned to the subgrade crown or as directed by the Engineer. 
 
ITEMS 164 & 166 - SEEDING FOR EROSION CONTROL & FERTILIZER 
 
For Straw or Hay Mulch Seeding: the seed and fertilizer may be mixed together and placed in 
one operation but the placement of the mulch shall be accomplished by a second operation.  
Fertilizer is required as specified in the Special Provision to Item 166 and is subsidiary to Item 
164. 
 
Green Sprangletop seed shall be used at the rate specified in Table 2 for Clay and Tight soils. 
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ITEM 168 - VEGETATIVE WATERING 
 
Limits of vegetative watering shall be the same as the limits for “Hay or Straw Seed 
(Perm)(Rural) (Clay)” seeding. 
 
ITEM 247 – FLEXIBLE BASE 
 
Flexible Base shall be placed in equal lifts of 4 to 8 inches in depth unless otherwise approved by 
the Engineer. 
 
The Type D material shall be crushed limestone produced from oversize quarried aggregate, 
sized by crushing and produced from a naturally occurring single source.  No blending of sources 
and/or additive materials will be allowed in Type D material. 
 
Cure the finished section until the moisture content is at least 2 percent points below optimum or 
as directed before applying the next successive course or prime coat. 
 
Flexible Base shall be compacted by “Density Control” 
. 
ITEM 260 - LIME TREATMENT FOR MATERIAL USED AS SUBGRADE 
 
Contractor shall use pulverizing machine. 
 
Existing material shall be uniformly mixed and compacted in lifts. 
 
ITEM 302 - AGGREGATES FOR SURFACE TREATMENT 
 
Aggregate used for the surface treatment shall have a minimum surface aggregate classification 
“B”.  
   
ITEM 316 - SURFACE TREATMENT 
 
Contractor shall provide pneumatic tire rollers. 
 
The Contractor may be required to furnish and set string line to insure straight and uniform 
alignment as directed by the Engineer.  The Contractor may use other methods subject to 
approval of the Engineer. 
 
The asphalt distributor spray bar shall be equipped so that nozzles over the wheel paths of the 
travelway are capable of a reduction of up to 25%.  The nozzles shall be furnished by the 
Contractor.  When directed by the Engineer, the nozzle configuration may be changed from 
project to project and shall be calibrated according to the test method Tex-922-K. 
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Unless authorized by the Engineer, a seven (7) day curing period will be required between the 
first and second course surface treatments. 
 
Unless authorized by the Engineer, a seven (7) day curing period will be required between the 
surface treatment and HMA overlay. 
 
ITEM 403 – TEMPORARY SPECIAL SHORING 
 
The Coffer dams located at drainage structure “Y” and the boat ramp shall be constructed and 
removed under this Item.  
 
ITEM 420 – CONCRETE STRUCTURES 
 
Contractor shall note that the proposed concrete pavement at trailer dumps, dumpster pads, and 
the concrete band adjacent to CCC walls are to be paid in accordance to this item. 
 
The Concrete cap placed over the stump of trees removed in the archeologically sensitive areas 
defined under Item 100, and detailed in the plans, shall be paid in accordance with this item. 
 
ITEM 432 - RIPRAP 
 
Locations, dimensions and side slopes of riprap shown on the plans may vary to fit field 
conditions to the extent determined by the Engineer. 
 
The slopes, ditches and other areas to receive riprap shall be shaped, graded and dressed to 
conform to the existing slopes.  The material used for Riprap (Stone)(Common)(Dry) shall be of 
the color of Iron Ore or as approved by TPWD. 
 
ITEM 450 - RAILING 
 
Rail (Type T6) shall be attached to the culvert headwall.  Details for this attachment are shown 
on standard sheet T6-CM, “Box Culvert Mounting Details for Type T6 Rail”. 
 
ITEM 462 – CONCRETE BOX CULVERTS AND STRUCTURES 
 
Contractor to place Coffer dam as directed in the plans and dewater excavation area in vicinity of 
drainage culvert “Y” located at Station 15+86 on PR 40A prior to commencement of 
construction activities in this area.  Payment for the placement and removal of the Coffer dam is 
paid under Item 403. 
 
Box culverts utilized on this project are to be pre-cast. 
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ITEM 466 – HEADWALLS AND WINGWALLS 
 
Concrete headwalls and wingwalls are to receive pattern and color.  The pattern shall be Increte 
Systems Stone-Crete pattern #90600 (San Luis) or equal as approved by TxDOT and TPWD.  
Color to be dark tan or brown.  Color shall be approved by TxDOT and TPWD via the submittal 
process. 
 
ITEM 502 -BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
"Project limit traffic control devices" will be required on this project. 
 
Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards may be 
required by the Engineer to ensure the safety of the traveling public.   
 
Construction fencing will be required at all locations to protect pedestrian or bicycle traffic.  The 
construction fencing and fencing supports shall be approved by the Engineer.  This material and 
its placement shall be considered subsidiary to Item 502 “Barricades, Signs, and Traffic 
Handling”. 
 
When conditions warrant, minor or emergency changes to the construction phasing plans may be 
authorized by the Engineer. 
 
Type III (12 ft) barricades are required for all existing and proposed stockpile areas which will 
be used for this project.  Type III barricades will be placed at each approach to the aggregate 
stockpile.  
 
The traffic control plan shall be governed by part VI of the TMUTCD, the BC standard sheets, 
the traffic control standard sheets, and as directed by the Engineer. 
 
Existing roadway signs located between the park headquarters building and State Highway 75, 
which are impacted by construction, shall be retained on temporary poles and restored upon the 
completion of construction at the direction of the Engineer and is considered to be subsidiary to 
this item. 
 
ITEM 504 - FACILITIES FOR FIELD OFFICE AND LABORATORY 
 
The Contractor will be required to furnish one field office Type C.  The site/location proposed by 
the Contractor for the field office has to be approved by the Engineer. 
 
The field office shall contain all necessary plan layout tables, desks, chairs, shelves, lockers, and 
filing cabinets required, as directed/approved by the Engineer. 
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The field office shall not be required to have piped water or sanitary sewer, but shall contain a 
portable water cooler. 
 
The field office shall have a storage area for office technical equipment as directed/approved by 
the Engineer.  The storage area shall be a minimum of 200 cubic feet and shall be reasonably 
secure from forced entry and removal from the office. 

  
The field office parking area shall be of adequate material, shape and size to accommodate six 
(6) vehicles as approved by the Engineer.  The field office and the parking area shall be enclosed 
with a 6 foot chain link fence approved by the Engineer. 
 
The Contractor will be required to clean the field office and laboratory as needed, but not less 
than once a week.  This will include, but not be limited to, sweeping and mopping floors, and 
emptying wastebaskets. 
 
The Contractor will be required to provide one (1) phone line and one (1) phone and is to pay all 
phone related charges for service to the State’s field office.  The Contractor shall provide to the 
Engineer a copy of the monthly phone bill, which will be used to monitor phone usage.  This will 
be subsidiary and will not be paid for directly. 
 
The Contractor shall furnish a Type D structure for the asphalt mix control laboratory for the 
Engineer’s exclusive use.  In addition to the requirements of Item 504, this structure shall have a 
minimum height of 8 feet and provide a minimum of 400 square feet of gross floor area for 
permanently located asphalt plants or 200 square feet for temporary located plants serving one 
project.  The floor area will be partitioned into a minimum of two interconnected rooms, each 
room furnished with an exterior door and a minimum of two windows.  The floor shall have 
sufficient strength to support the testing equipment and have an impervious covering. 
 
The structure shall be adequately air-conditioned and be furnished with a minimum of one desk, 
three chairs, one file cabinet, a telephone and one built-in equipment storage cabinet for the 
storage of nuclear equipment.  The cabinet shall be a minimum of 3 feet wide by 2 feet deep by 3 
feet high and shall have provisions for locking securely. 

 
The structure shall be provided with a 240-volt electrical entrance service.  The service shall 
consist of a minimum of four 120-volt circuits with 20 amp breakers and no more than two 
grounded convenience outlets per circuit and provisions for a minimum of two 220 volt ovens 
with vents to the outside.  The structure shall have a minimum of two convenience outlets per 
wall, and a utility sink with an adequate clean potable supply for testing. 
 
Space heaters for heating the structure are unacceptable.  Portable structures shall be support 
blocked for stability and shall be tied down. 
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If asphalt content will be determined utilizing the ignition method, the structure shall provide for 
the following in lieu of the Item 504 requirements for asphalt content by extraction.  The room to 
contain the ignition oven shall be adequately power ventilated and contain a nema 6-50R 
(208/240 V, 50 A) outlet within 2.5 feet of the ignition oven location and an independent exhaust 
outlet to the outside no further than 8 feet from the oven.  The surface for the ignition oven 
location shall be level, sturdy, and fire-proof with at least 6 inches clearance between the furnace 
and other vertical surfaces. 
 
Location of Contractor Equipment Yard/Staging Area, or Contractors other project specific 
locations, shall be as approved by TPWD and the Engineer. 
 
ITEM 529 – CONCRETE CURB 
 
Concrete curb shall be reinforced with continuous #3 bar. 
 
ITEM 531 – CONCRETE SIDEWALKS 
 
Wheel chair ramps constructed in association with this project are to be considered subsidiary to 
sidewalk construction and shall meet the latest Texas Accessibility Standards/ADA 
requirements. 
 
ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 
 
Unless authorized by the Engineer, the Contractor will not place the pavement markings on the 
resurfaced roadway until it has cured for three (3) days. 
 
All striping limits shall be approved by the Engineer before striping operation may begin. 
 
ITEM 1913 – FLOATING BOAT DOCK 
 
Contractor to place coffer dam as directed in the plans and dewater excavation area in vicinity of 
boat ramp and floating boat dock prior to commencement of construction activities in this area.  
Payment for the placement and removal of the coffer dam is to be paid under Item 403. 
 
All labor, material & equipment needed to construct the floating boat dock, to include but not 
limited to embankment, riprap, etc, shall be paid for under this item.  Limits of pay are shown on 
the plans.  
 
ITEM 2027 – PLACING RECLAIMED ASPHALTIC PAVEMENT 
 
RAP material shall be used as base material for the roadways in the archeologically sensitive 
areas and in the vicinity of culvert structure “Y” located on PR 40A at Station 15+86 as depicted 
on the plans.  Contractor shall place and compact the RAP material as shown on the plans or as 
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directed by the Engineer.  Contractor shall coordinate with TxDOT regarding location of RAP 
stockpile, located at the intersection of Bearkat Blvd. and SH 19. 
 
ITEM 3146 - QUALITY CONTROL/QUALITY ASSURANCE OF HOT MIX ASPHALT  
 
One (1.0) percent lime, based on the total aggregate weight, shall be added as a mix enhancer for 
all mixture types.  The lime shall meet the requirements of Item 264, “Lime and Lime Slurry”.  
 
Lime shall be added in slurry or dry form. Lime slurry shall be added between the plant cold feed 
and the dryer during mixture production. When lime is added in dry form, Type A hydrated lime 
shall be used. Dry lime can be added by one (1) of the following two (2) methods: 

 
a) Between the plant cold feed and the dryer during production using a suitable pugmill 

mixer, additional water shall be introduced into the mixer, if necessary, to insure that 
the aggregate contains at least two (2) percent moisture by weight above the saturated 
surface dry condition. 

 
b) In the dryer of a drum-mix plant immediately prior to asphalt addition or in the 

pugmill of the weigh-batch plant prior to asphalt addition.  If a drum-mix plant is 
used, necessary equipment modifications shall be performed to avoid losing lime in 
the exhaust air stream. Drum-mix plants can be used only if a bag house dust 
collection system is in use and all collected dust is metered back into the drum for 
mixing. 

 
If a weigh-batch plant is used, aggregates and lime shall be dry mixed prior to asphalt addition. 
 
Coarse aggregates to be used in surface courses shall have a minimum surface aggregate 
classification “B”.  The surface aggregate classifications for sources on the aggregate quality 
monitoring program (AQMP) are listed in the rated source quality catalog (RSQC) along with 
the criteria used to determine surface aggregate classifications. 
 
The asphaltic concrete shall meet the moisture susceptibility testing requirements of minimum 
tensile strength ratio and tensile strength as specified in Item 301 “Asphalt Anti-stripping 
Agents”.    
 
The asphalt binder used in the manufacture of the hot mix asphalt concrete, under special 
specification, shall be PG 64-22. 
 
The tack coat shall consist of asphalt cement.  It shall be applied through a distributor spray bar 
in accordance with Article 316.3(1) Distributor. 
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 General Notes Sheet N 

The Contractor shall supply and use a material transfer device (MTD) for all asphaltic concrete 
on the project unless otherwise approved by the Engineer.  The Contractor shall use the MTD in 
such a manner as to eliminate segregation. 
 
ITEM 3637 – COMPUTER EQUIPMENT 
 
The Printer shall be a combination printer, scanner, fax, and copier. 
 
ITEM 5004 - TEMP EROSION, SEDIMENTATION & WATER POL PREV AND CTRL 
 
The storm water pollution prevention plan (SW3P) for this project shall consist of using the 
following items as directed by the Engineer. If other erosion control devices or measures are 
needed, payment for the work will be determined in accordance with article 4.3, "Extra Work". 
 

1) Blading (erosion control)                     5) Soil retention blanket 
2) Excavator work (erosion control)        6) Temporary sediment control fence 
3) Straw or hay with seed                         7) Earthwork for erosion control 
4) Rock filter dams 

 
ITEM 5010 – CONSTRUCTION EXITS 
 
“Construction Exits Type 1” will be used temporarily during construction to control the 
tracking of sediment, mud, gravel, etc. from a construction site or other identified area, to a 
public right of way, street, sidewalk or parking area.  Location to be approved by the Engineer. 
 
ITEM 5012 - EARTHWORK FOR EROSION CONTROL 
 
“Blading Work (erosion control)” will be used for shaping ditches for improved drainage.  
Limits will be determined by the Engineer.  
 
“Excavation work (erosion control)” will be used to maintain miscellaneous erosion control 
devices and to ensure drainage of structures and ditches, as directed by the Engineer. 
 
ITEM 5249 – TEMPORARY SEDIMENT CONTROL FENCE 
 
Unless otherwise approved by the Engineers, bleeders shall be spaced at approximately 200 foot 
intervals as needed along the berm. 
 
The exact location and limits of SW3P shall be approved by the Engineer prior to installation.  
Any device that is not properly installed shall be removed and relocated at the Contractor’s 
expense. 
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  MARCH 1, 1993.               
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (132)                                 
               ITEM 105  REMOVING STABILIZED BASE AND/OR ASPHALTIC PAVEMENT           
               ITEM 106  OBLITERATING ABANDONED ROAD                                  
               ITEM 110  EXCAVATION (132)(2027)                                       
               ITEM 112  SUBGRADE WIDENING (132)(204)                                 
               ITEM 132  EMBANKMENT (100)(204)(400)(2027)                             
               ITEM 150  BLADING                                                      
               ITEM 160  FURNISHING AND PLACING TOPSOIL (204)                         
               ITEM 164  SEEDING FOR EROSION CONTROL (166)(168)(169)(300)             
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKET                                       
               ITEM 247  FLEXIBLE BASE (204)                                          
               ITEM 251  REWORKING BASE MATERIAL (204)(247)                           
               ITEM 260  LIME TREATMENT FOR MATERIALS USED AS SUBGRADE (ROAD MIXED)   
                         (132)(204)(264)(300)(520)                                    
               ITEM 275  PORTLAND CEMENT TREATED MATERIALS (ROAD MIXED) (247)(300)    
                         (421)(520)(524)                                              
               ITEM 316  SURFACE TREATMENTS (213)(300)(302)(520)                      
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(420)(421)       
               ITEM 403  TEMPORARY SPECIAL SHORING                                    
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(433)(435)      
                         (437)(438)(440)(441)(448)(520)(522)(524)(526)(5699)          
               ITEM 432  RIPRAP (420)(421)(427)(440)(520)(524)(526)                   
               ITEM 450  RAILING (441)(442)(445)(446)(448)(5699)                      
               ITEM 462  CONCRETE BOX CULVERTS AND SEWERS (400)(424)(427)(464)        
                         (520)(522)(526)                                              
               ITEM 464  REINFORCED CONCRETE PIPE (400)                               
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(427)(440)(464)       
                         (520)(522)(524)(526)                                         
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              ITEM 467  SAFETY END TREATMENT (400)(524)                              
              ITEM 479  ADJUSTING MANHOLES AND INLETS (400)(465)                     
              ITEM 496  REMOVING OLD STRUCTURES (497)                                
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS AND TRAFFIC HANDLING                       
              ITEM 504  FACILITIES FOR FIELD OFFICE AND LABORATORY (5519)            
              ITEM 508  CONSTRUCTING DETOURS (247)(275)(276)(316)(330)(334)(340)     
                        (345)                                                        
              ITEM 529  CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER (360)     
                        (420)(421)(437)(440)(526)                                    
              ITEM 531  SIDEWALKS (360)(420)(421)(437)(440)(526)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(442)(445)(492)                  
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 550  CHAIN LINK FENCE (421)(445)                                  
              ITEM 618  CONDUIT (400)(476)                                           
              ITEM 636  ALUMINUM SIGNS (TYPE A) (643)                                
              ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(634)(636)(646)     
                        (656)                                                        
              ITEM 649  REMOVING OR RELOCATING ROADSIDE SIGN ASSEMBLIES (445)        
                        (634)(636)(637)(643)(646)(647)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)(660)           
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(672)(677)                  
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (677)(678)                   
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS (678)                        
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000--2381)                
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--4025)         
              SPECIAL PROVISION "PARTNERING" (000--2169)                             
              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED           
                                 CONSTRUCTION" (000--3863)                           
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--4435)        
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--4465)        
              SPECIAL PROVISION  TO ITEM     1  (001---182)                          
              SPECIAL PROVISION  TO ITEM     2  (002---106)                          
              SPECIAL PROVISION  TO ITEM     3  (003---065)                          
              SPECIAL PROVISION  TO ITEM     4  (004---014)                          
              SPECIAL PROVISION  TO ITEM     5  (005---027)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---018)(006---021)               
              SPECIAL PROVISIONS TO ITEM     7  (007---158)(007--1059)               
              SPECIAL PROVISIONS TO ITEM     8  (008---128)(008---244)               
              SPECIAL PROVISION  TO ITEM     9  (009---062)                          
              SPECIAL PROVISION  TO ITEM   110  (110---004)                          
              SPECIAL PROVISION  TO ITEM   164  (164---006)                          
              SPECIAL PROVISION  TO ITEM   166  (166---003)                          
              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   213  (213---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---017)                          



3-4

              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   264  (264---001)                          
              SPECIAL PROVISION  TO ITEM   300  (300---081)                          
              SPECIAL PROVISION  TO ITEM   301  (301---002)                          
              SPECIAL PROVISION  TO ITEM   302  (302---019)                          
              SPECIAL PROVISION  TO ITEM   316  (316---004)                          
              SPECIAL PROVISION  TO ITEM   360  (360---052)                          
              SPECIAL PROVISION  TO ITEM   400  (400---016)                          
              SPECIAL PROVISION  TO ITEM   420  (420---015)                          
              SPECIAL PROVISION  TO ITEM   421  (421---028)                          
              SPECIAL PROVISION  TO ITEM   424  (424---006)                          
              SPECIAL PROVISION  TO ITEM   426  (426---005)                          
              SPECIAL PROVISION  TO ITEM   427  (427---002)                          
              SPECIAL PROVISION  TO ITEM   433  (433---003)                          
              SPECIAL PROVISION  TO ITEM   435  (435---001)                          
              SPECIAL PROVISION  TO ITEM   437  (437---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---005)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---018)                          
              SPECIAL PROVISION  TO ITEM   445  (445---001)                          
              SPECIAL PROVISION  TO ITEM   446  (446---008)                          
              SPECIAL PROVISION  TO ITEM   462  (462---007)                          
              SPECIAL PROVISION  TO ITEM   464  (464---003)                          
              SPECIAL PROVISION  TO ITEM   466  (466---007)                          
              SPECIAL PROVISION  TO ITEM   467  (467---009)                          
              SPECIAL PROVISION  TO ITEM   502  (502---027)                          
              SPECIAL PROVISION  TO ITEM   520  (520---001)                          
              SPECIAL PROVISION  TO ITEM   522  (522---002)                          
              SPECIAL PROVISION  TO ITEM   524  (524---007)                          
              SPECIAL PROVISION  TO ITEM   526  (526---003)                          
              SPECIAL PROVISION  TO ITEM   531  (531---018)                          
              SPECIAL PROVISION  TO ITEM   540  (540---033)                          
              SPECIAL PROVISION  TO ITEM   550  (550---001)                          
              SPECIAL PROVISION  TO ITEM   662  (662---007)                          
              SPECIAL PROVISION  TO ITEM   666  (666---043)                          
              SPECIAL PROVISION  TO ITEM   672  (672---012)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3146  (3146--015)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  5020  (5020--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1042 TREE PROTECTION IN CONSTRUCTION AREAS                        
              ITEM 1913 FLOATING DOCK SYSTEM                                         
              ITEM 1914 VEHICULAR ACCESS CONTROL GATE AND KEYPAD                     
              ITEM 2027 PLACING RECLAIMED ASPHALTIC PAVEMENT                         
              ITEM 3146 QUALITY CONTROL/QUALITY ASSURANCE OF HOT MIX ASPHALT         
                        (300)(301)(520)(5880)                                        
              ITEM 3637 COMPUTER EQUIPMENT                                           
              ITEM 3669 INCENTIVE FOR USE OF LOW EMISSION DIESEL IN NONATTAINMENT    
                         AND AFFECTED COUNTIES                                       
              ITEM 4438 FLOWABLE BACKFILL (421)(524)                                 
              ITEM 5004 TEMPORARY EROSION, SEDIMENTATION AND WATER POLLUTION         
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                        PREVENTION AND CONTROL                                       
              ITEM 5005 ROCK FILTER DAMS FOR EROSION AND SEDIMENTATION CONTROL       
                        (5004)(5012)                                                 
              ITEM 5010 CONSTRUCTION EXITS (5004)(5012)                              
              ITEM 5012 EARTHWORK FOR EROSION CONTROL (5004)                         
              ITEM 5020 MODULAR RETAINING WALLS                                      
              ITEM 5249 TEMPORARY SEDIMENT CONTROL FENCE (5004)                      
              ITEM 5519 TRANSPORTABLE CELLULAR TELEPHONES                            
              ITEM 5673 PRECAST CONCRETE WHEEL STOPS                                 
              ITEM 5699 EPOXY AND ADHESIVES                                          
              ITEM 5866 CURB RAMP AND LANDING (360)(420)(421)(437)(440)(526)         
              ITEM 5880 RIDE QUALITY FOR PAVEMENT SURFACES                           
              ITEM 5977 GEOGRID BASE REINFORCEMENT                                   
              ITEM 6670 PORTABLE CHANGEABLE MESSAGE SIGN                             
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



1-3 6670
6-96

1993 Specifications

SPECIAL SPECIFICATION
6670

Portable Changeable Message Sign

1. Description.

This Item shall govern for the furnishing of portable trailer mounted changeable message
sign (PCMS) unit(s) during roadway construction for the handling of traffic in work areas.
The location and operation of these unit(s) for the various stages of construction shall be as
indicated under the provisions for traffic handling provided in the contract, as shown on plan
details, or as directed by the engineer.  The PCMS unit(s) shall remain the property of the
contractor upon completion of the contract.

2. General Requirements.

Each PCMS unit shall be self-contained and include the following:

A. Sign controller

B. Changeable Message Sign (CMS)

C. Trailer

D. Power source

All visible exterior surfaces of the trailer, power supply housing, supports and signs shall be
federal orange or federal yellow in color, flat or semi-gloss, except for the sign face
assembly which shall be flat black in color.

The entire PCMS unit shall not exceed 96 inches in overall width.

3. Sign Controller.

Sign controls shall provide for a variation in message on-time.  The sign control circuitry
shall provide for the permanent storage of a minimum of 15 pre-programmed messages, the
text of which shall be as shown on the plans.  An external input device, such as a keyboard,
shall be provided to allow random programming and storage of 15 additional messages.  It
shall be possible to alternately show or sequentially flash up to three (3) of the messages in
storage.

All sign controller equipment shall be enclosed in a fixture which may be locked to prevent
unauthorized manipulation.

4. Changeable Message Sign.
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The CMS shall be capable of being elevated hydraulically to a height of seven (7) feet from
the bottom of the sign to the roadway surface.  The sign shall also be capable of being
rotated 360 degrees and secured against movement in any position.

The CMS shall display three (3) separate lines of text with seven (7) characters per line
minimum.  The character height shall be 18 inches minimum.

The messages displayed on the CMS shall be readily legible from a distance of 750 feet in
bright sunlight.

The following are descriptions for the types of CMS:

Type I - Reflective Flip Disk Matrix

Type II - Lamp Matrix

(1) Type I - Reflective Flip Disk Matrix.

The characters of a Type I CMS shall be formed with electromagnetic reflective disks.
The reflective disks shall be high intensity reflective yellow on one side and black on
the other.

A Type I CMS shall provide for manual and automatic light sources that turn on when
ambient light conditions are less than daytime conditions.

(2) Type II - Lamp Matrix.

A Type II CMS shall provide for manual and automatic dimming of messages for
nighttime operations.

5. Trailer.

A two wheel trailer with square top fenders, four (4) leveling jacks, and class a trailer lights
shall be provided to transport the sign and sign components.

The sign assembly and electronics shall be shock mounted to reduce transmission of
vibration to those items from the power supply.

6. Equipment Maintenance.

The unit(s) provided by the contractor shall be kept in good repairs at all times.  The
contractor shall expedite any repairs necessitated by malfunction of or damage to the PCMS
unit(s).

7. Measurement.     

PCMS unit(s) will be measured by the calendar day, including Saturday and Sunday, for
each portable changeable message sign unit required for the handling of traffic through the
work areas on the project.  All PCMS units shall be set up on a work area and operational
before the calendar day can be considered measurable.

8. Payment.
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The work performed and materials furnished in accordance with this Item and measured as
provided under "measurement" will be paid for at the unit price bid for "portable changeable
message sign" of the various types specified.  These prices shall be full compensation for the
use of the sign unit(s), including labor to set up, relocate and/or remove sign unit(s),
replacement parts, fuel, oil, oil filters, software and for incidentals necessary to complete the
work.
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